
 

April 6, 2022 

 

Marshall County 

Attn: Lucas Baedke 

Marshall County Buildings & Grounds Director  

lbaedke@marshallcountyia.gov 
(641) 485-2584 

 

RE: Sherriff Office and Jail Schematic Design at: 

2369 Jessup Avenue 

Marshalltown, IA 50158 

 

 

 

We are pleased to offer our proposal to provide professional schematic design services and 

an opinion of cost regarding upgrades to the existing administration office and jail buildings. 

This proposal is based on an initial meeting with Lucas Baedke and a Site Visit including the 

M/E/P Consultant chosen for this job, Corey Metzger with RCE (Resource Consulting 

Engineers LLC).  

 

 

Project Approach 

 

The motivation behind this schematic design is to develop final scope of improvements to  

these existing facilities.  Potential improvements include replacement of HVAC systems or  

select components, updated control capabilities, associated electrical and plumbing work to  

support HVAC improvements, and electrical power and low-voltage system modifications to  

accommodate architectural revisions to the space.  Factors that will be considered as part of  

the schematic design process will include potential impacts to building ceilings or walls, 

review of impact of potential building envelope improvements (windows, roof, walls) to 

sizing of mechanical equipment and energy performance of facility, and potential building 

code implications of proposed changes.  Based on developed options, Resource Consulting  

Engineers, LLC (RCE) will work with OPN Architects to develop an opinion of cost document 

for review by the Owner in selecting the final project scope to be implemented.  We 

understand that the Owner has a project budget of approximately $4,000,000.    

  

As part of this study, RCE will complete preliminary heating and cooling load calculations 

along with ventilation calculations for the facility.  These calculations will be completed for 

the existing building envelope, along with any proposed modifications to determine the 

potential impact of improvements being considered.  Based on these preliminary 

calculations, several options will be developed to consider improvements from cost and 

feasibility perspectives.  These options will be included in a final schematic design document, 

with information on expected cost, potential strengths and weaknesses of each option, 

implementation phasing and timelines, and other important factors highlighted for each 

option. 

 



 

 

Schematic Design - Architectural Services 

• Generating current and updated electronic versions of the Floor Plans, Ceiling Plans, 

Roof Plans, & Exterior Elevations for use in the project’s study and Schematic Design 

Drawings 

• Building Envelope Performance Study 

o Outline of existing wall types and performance values 

o Outline of existing window types and performance values 

o Outline of existing roofing types and performance values 

o Recommendations coordinated with M/E/P approaches 

• Building Code Analysis  

• ADA Compliance Study for the Admin. Building (Jail Excluded) 

• Programming Study for the following Items: 

o Emergency 911 Center (switchboard) – Meet with County 911 Board 

o Remote Courtroom (revise current client/atty conference space) -  Meet with 

Jail Administration Staff & Sheriff 

• 3D-Scanning Scope: 

o Admin Building Interior (All Levels) 

o Exterior of the Admin & Jail Building 

o Rooftop of the Admin & Jail Building  

• On Site Investigation of Existing Conditions pertinent to the project – Timing will need to 

be coordinated with Sheriff Office & Jail for access to sensitive areas.  

• Development of phased approach to work based on the Jail & Sherriff Office needs 

• Opinion of construction cost based on the construction type and size of the building.  

 

 

Schematic Design – M/E/P Services 

• Analysis of existing building and mechanical system components to include:  

o Review of existing building HVAC system components, configurations, and 

capacities  

o Review of existing building structural and architectural construction to 

understand options for pathways for new ductwork, piping, etc. in the 

building.    

• Development of options to improve building temperature control, humidity control, 

and indoor air quality:  

o Options will consider various system types and configurations  

 Ground-coupled systems are expected to be reviewed, along with 

air-source heat pumps, boiler(s) and chiller(s), various air handling 

and ventilation systems, etc.  

o Consideration of options with preliminary analysis completed to determine 

feasibility, based on:  

 Building structural capacity  

 Impact on building architecture, particularly historic portions of 

building  

 Duct routing options  



 

 

 Consideration of integration with existing building systems and 

equipment  

• Analysis of existing building electrical system components, with consideration of 

proposed changes to architectural and HVAC systems  

• Site visit(s) to validate options with OPN Architects and Marshall County Personnel  

• Review of developed options will be completed with respect to following criteria: 

o Potential for implementation within operating facility while maintaining 

systems serving other building areas  

o Potential phasing of work 

o Expected cost of considered options  

• Development of schematic design documenting considered options, strengths, and 

weaknesses of each option, expected cost for each option, and implementation 

options and expected schedules/phasing for each option 

 

 

 

 

Deliverables 

• Building Facility Analysis Study based on services outlined above 

• Opinion of Probable Project Cost 

• Schematic Design Documents 

o Architectural Documents include description of replacement work for exterior 

elevations, roof plans, and reflected ceiling plans.  

o M/E/P Documents including system descriptions, general configuration of key 

components, flow diagrams, schematic drawings, potential phasing, and 

expected costs for proposed options 

 

 

 

 

Exclusions (available upon request) 

• No structural Engineering required for the schematic design phase. This can be added as 

required at a future phase of the work.  

• Detailed construction cost estimating services 

• Detailed energy modeling services 

• Detailed life cycle cost analysis (related to state LCA submittals) 

• Participation in Commissioning Activities 

• Support for LEED or other third party certification processes 

• Architectural Visualization and Rendering 

 

 

 

 



 

 

Proposal Summary 

A. Schedule: OPN will meet a mutually agreed upon schedule for schematic design phase.  

Once given a notice to proceed, we expect to be able to begin work immediately.  

 

B. Compensation: 

We estimate our time for services will require 263 hours.  Accordingly, we are 

proposing a Lump Sum Fee for Schematic Design Services of $49,030.00 excluding 

reimbursable expenses & 3D-Scanning.  3D-Scanning Fee is 5,000 and travel for this 

work is included in the Reimbursable expenses. Reimbursable expenses including 

travel & printing, are in addition to the proposed fee. 

Architectural Schematic Design   $  27,530 

M/E/P Schematic Design   $  21,500 

3D-Scanning (done by OPN)   $    5,000 

Reimbursable expenses    $        915 

       $ 54,945.00 

D. Reimbursable Expenses:  Reimbursable expenses are in addition to the above fee and 

will be invoiced at 1.1 times actual cost.  Reimbursable expenses include authorized 

out-of-town travel, courier services, express mail, plan review fees, reproduction of 

project documents, photography, out-of-house digital processing, and mileage at the 

government standard rate. 

E. Owner - Architect Agreement:  Should this proposal be acceptable OPN is prepared to 

begin work immediately with you and your team.  Please sign and return this Proposal 

at your convenience or direct us to your preferred form of Agreement. 

 

We are pleased you are considering OPN Architects to assist you and we look forward to 

hearing back from you. Please don’t hesitate to reach out if you need additional 

information or have any questions regarding this proposal.  

 

OPN ARCHITECTS, INC. Proposal Accepted By: 

 

        

Scott Allen, AIA Name 

 

                    

Date 

       

      

 

 


